STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 03/ 05 IN SAN DI EGO COUNTY | N SAN DI EGO AT 03/ 07/ 05
CONTRACT NUMBER 11- 080934 VARI QUS LOCATI ONS CONTRACT CODE "A '
LOCATI ON 11- SD- 15- ML8. 9/ ML9. 5 185 CONTRACT | TEMS
CONSTRUCT MANAGED LANES FEDERAL AID ACI M 015-4(200)17N

ACST- P056- ( 002) N
P- P056- (002) N

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 14 FUND TOTAL HB4C , HB4AC 0 TOTAL NUMBER OF WORKI NG DAYS 810
NUMBER OF Bl DDERS 4 ENG NEERS EST 36, 201, 000. 00 AMOUNT UNDER 3,972, 508. 00 PERCENT UNDER EST 10. 97
PROGRAM ELEMENTS RP IIP
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 32, 228, 492. 00 2 F C 1 CONSTRUCTORS | NC 760 727-9767
00772589
2585 BUSI NESS PARK DRI VE FAX 760 727-9803
VI STA CA 92081-8831
2 32,684, 999. 50 4 COFFMAN SPECI ALTIES | NC 858 272-9080
00632358
4375 JUTLAND DRI VE STE 260 FAX 858 272-3655
SAN DI EGO CA 92117
3 32,947,879. 05 3 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
P O BOX 620 FAX 916 334- 0562
NORTH HI GHLANDS CA 95660
4 36, 510, 497. 00 1 HERZOG CONTRACTI NG CORP 816 233-9001
00383493
P O BOX 1089 FAX 816 233-9881

ST JOSEPH MO 64502



11- 080934 Bl D245

11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 03/ 05 03/ 07/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 . ASPHALT CONCRETE DI KE AND RELATED ( PARTI AL)
CLEARI NG AND GRUBBI NG AND RELATED ( PARTI AL)
| RRI GATI ON AND RELATED ( PARTI AL)
JO NT SEALS AND RELATED ( PARTI AL)
METAL BEAM GUARD RAI LI NG AND RELATED ( PARTI AL)
M NOR CONCRETE AND RELATED ( PARTI AL)
REI NFORCI NG STEEL AND RELATED ( PARTI AL)

ROADWAY SI GNS AND RELATED ( PARTI AL)

ACL CONCRETE BARRI ER AND RELATED ( PARTI AL)
POVONA CA

ATLAS FENCE FENCI NG AND RELATED ( PARTI AL)

SAN DI EGO CA

AVAR PRESTRESSI NG AND RELATED ( PARTI AL)
CAMPBELL CA

CONTI NUED ON NEXT PAGE



11- 080934

11-SD-15-ML SUMMARY

03/ 03/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

03/ 07/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

DAl LEY CCAC
SAN DI EGO CA

FONTANA STEEL
RANCHO CUCAMONGA CA

FOUNDATI ON PI LE
FONTANA CA

HYDRO SPROUT
ESCONDI DO CA

MALCOLM DRI LLI NG
SAN DI EGO CA

MODERN ALLOYS
STANTON CA

PAYCO
CHULA VI STA CA

SELECT ELECTRIC
SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS
PONAY CA

VALLEY CREST
SAN DI EGO CA

COLD PLANE ASPHALT CONCRETE PAVEMENT AND RELATED ( PARTI AL)

REI NFORCI NG STEEL AND RELATED ( PARTI AL)

DRI VEN PI LE AND RELATED ( PARTI AL)

EROSI ON CONTROL AND RELATED ( PARTI AL)

CAST I N DRI LLED HOLE PI LES AND RELATED ( PARTI AL)

CONCRETE BARRI ER, OVERHEAD S| GNS AND RELATED ( PARTI AL)

STRI PI NG AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

LANDSCAPI NG AND RELATED ( PARTI AL)



11- 080934
11- SD- 15- ML
03/ 03/ 05

L1

Bl DDER | D NAME AND ADDRESS

SUMMARY

ST

OF
OF

REMA/I

NI NG B

DDERS

SUBCONTRACTORS

Bl D245
PACE 4
03/ 07/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
ONTARI O CA

ATLAS FENCE
SAN DI EGO CA

CGO
RANCHO CUCAMONGA CA

COCPER CRANE AND VEST COAST VELDI NG
DL S
TEMECULA CA

DSI
LONG BEACH CA

MALCOLM DRI LLI NG
VI STA CA

MODERN ALLOYS
STANTON CA

PAYCO
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

ERCSI ON CONTRCL ( PARTI AL)

SHORI NG RI GHT A WAY BRI DGE ( PARTI AL)

CAST I N PLACE BARRI ER

METAL BEAM GUARD RAI L AND FENCI NG ( PARTI AL)

CLEARI NG AND GRUBBI NG

Pl LI NG

UNDERGROUND AND M NCR STRUCTURE

PRESTRESSI NG

CAST IN DRI LLED HOLE PI LI NG AND BRI DGES

SI GN STRUCTURES AND CONCRETE BARRI ER

PAVEMENT MARKI NG



11- 080934 Bl D245
11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 03/ 05 03/ 07/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 REG ONAL STEEL REBAR
FONTANA CA
REYCO SM TH AND REYNCLDS LANDSCAPI NG AND | RRI GATI ON
RI VERSI DE CA
SELECT ELECTRI C ELECTRI CAL
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN DI EGO CA
VULCAN MATERI ALS COVPANY ASPHALT CONCRETE PAVEMENT
SAN DI EGO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AGRA CAST IN DRILLED HCOLE PI LE

CONTI NUED

ARLI NGTON WA

ATLAS FENCE
SAN DI EGO CA

FONTANA STEEL
SAN DI EGO CA

MODERN ALLOYS
STANTON CA

ORTI Z
COLTON CA
ON NEXT PAGE

FENCI NG AND METAL BEAM GUARD RAI L

REBAR

SI GN STRUCTURE AND ROADWAY BARRI ERS

ASPHALT CONCRETE



11- 080934 Bl D245

11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 6

03/ 03/ 05 03/ 07/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 RAYCO SM TH AND REYNCLDS ERCSI ON CONTRCL, PLANTI NG AND | RRI GATI ON
Rl VERSI DE CA
REYCO STRI PI NG

CHULA VI STA CA

SELECT ELECTRI C ELECTRI CAL
SPRI NG VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ATLAS FENCE COVPANY FENCI NG, HAND RAI L AND METAL BEAM GUARD RAI LI NG
P O BOX 13249
SAN DI EGO CA 92170

CTM CONCRETE BARRI ER
3286 FI TZGERALD RD
RANCHO CORDOVA CA 95742

CASS CONSTRUCTI ON | NC M NOR CONCRETE AND UNDERGROUND ( PARTI AL)

P O BOX 309

EL CAJON CA 92022

DI VERSI FI ED LANDSCAPE CO EROSI ON CONTRCL, HI GHWAY PLANTI NG AND | RRI GATI ON

33801 WASHI NGTON ST
W NCHESTER CA 92596

FONTANA STEEL REBAR
P O BOX 2219
RANCHO CUCAMONGA CA 91729

CONTI NUED ON NEXT PAGE



11- 080934
11-SD- 15-ML
03/ 03/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 7
03/ 07/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MALCOLM DRI LLI NG COVPANY | NC CAST IN DRI LLED HOLE PI LI NG
16885 W BERNARDO DR SUI TE 100

SAN DI EGO CA 92127

PAYCO SPECI ALTI ES | NC
120 N 2ND AVE
CHULA VI STA CA 91910

SELECT ELECTRI C
1425 PRECI CSA ST
SPRI NG VALLEY CA 91947

SELECT ELECTRI C
1425 PRECI CSA ST
SPRI NG VALLEY CA 91947

VULCAN MATERI ALS COVPANY
5745 M SSI ON CENTER RD
SAN DI EGO CA 92108

STRI PI NG AND PAVEMENT NMARKI NG

ELECTRI CAL AND FI BER OPTI C COVMUNI CATI ON SYSTEM

H GH OCCCUPANCY VEHI CLE SYSTEM

ASPHALT CONCRETE PAVI NG



11- 080934 Bl D245

11-SD-15-ML CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
03/ 03/ 05 03/ 07/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 25, 000. 00 25, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 560 3, 100. 00 1, 736, 000. 00
3 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00 2, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 160, 000. 00 160, 000. 00
5 033952 SWEEPER EA 2 130, 000. 00 260, 000. 00
6 (S) 074023 TEMPORARY EROSI ON CONTROL MR 51, 700 .50 25, 850. 00
7 074028 TEMPORARY FI BER ROLL M 2,170 15. 00 32, 550. 00
8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 9 2,400. 00 21, 600. 00
9 (S) 074037 MOVE- | N MOVE- QUT EA 10 300. 00 3, 000. 00
( TEMPORARY EROCSI ON CONTRQOL)
10 033953 TEMPORARY CONSTRUCTI ON ENTRANCE ( TYPE 2) EA 13 7, 000. 00 91, 000. 00
11 033954 TEMPORARY CHECK DAM (TYPE 1) M 3 380. 00 1, 140. 00
12 033955 TEMPORARY CHECK DAM ( TYPE 2) M 81 130. 00 10, 530. 00
13 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 54 550. 00 29, 700. 00
14 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 20, 000. 00 20, 000. 00
15 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00 300, 000. 00
16 (S) 120120 TYPE 111 BARRI CADE EA 5 100. 00 500. 00
17 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 9,210 5.00 46, 050. 00
18 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 83 32.00 2, 656. 00
19 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,160 3. 00 6, 480. 00
20 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,430 4.00 5, 720. 00
21 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 12 13, 600. 00 163, 200. 00
22 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 6, 180 20. 00 123, 600. 00
23 (S) 033956 TRAFFI C PLASTI C DRUVS EA 95 50. 00 4, 750. 00
24 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 170 200. 00 34, 000. 00
25 (S) 033957 ABANDON | RRI GATI ON CROSSOVER EA 3 390. 00 1,170. 00
26 150608 REMOVE CHAI' N LI NK FENCE M 400 18. 00 7, 200. 00
27 033958 MAI NTAI N TEMPCRARY FENCE ( TYPE ESA) LS LUMP SUM 13, 000. 00 13, 000. 00
28 150662 REMOVE METAL BEAM GUARD RAI LI NG M 320 35. 00 11, 200. 00
29 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 1, 480 11. 00 16, 280. 00
30 (S) 150710 REMOVE TRAFFI C STRI PE M 17, 283 2.00 34, 566. 00
31 150713 REMOVE PAVEMENT MARKI NG %24 38 18. 00 684. 00
32 150742 REMOVE ROADSI DE SI GN EA 5 150. 00 750. 00
33 150820 REMOVE | NLET EA 2 1, 300. 00 2, 600. 00
34 152320 RESET ROADSI DE SI GN EA 5 350. 00 1, 750. 00
35 152390 RELOCATE ROADSI DE SI GN EA 5 350. 00 1, 750. 00
36 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 2,320 5. 00 11, 600. 00



11- 080934 Bl D245

11- SD- 15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 9

03/ 03/ 05 03/ 07/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 153221 REMOVE CONCRETE BARRI ER M 460 35. 00 16, 100. 00
38 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 1, 500 8. 00 12, 000. 00
39 155003 CAP | NLET EA 1 900. 00 900. 00
40 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 200, 000. 00 200, 000. 00
41 170101 DEVELOP WATER SUPPLY LS LUVMP SUM 20, 000. 00 20, 000. 00
42 190101 ROADWAY EXCAVATI ON VB 28, 700 26. 00 746, 200. 00
43 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
44 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1, 054 110. 00 115, 940. 00
45 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 910 80. 00 72, 800. 00
46 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 19, 934 40. 00 797, 360. 00
47 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 1, 255 120. 00 150, 600. 00
48 (F) 049798 SLURRY CEMENT BACKFI LL MB 183 260. 00 47, 580. 00
49 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 27, 863 39. 00 1, 086, 657. 00
50 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 1, 336 80. 00 106, 880. 00

VALL)

51 193114 SAND BACKFI LL VB 32 185. 00 5, 920. 00
52 194001 DI TCH EXCAVATI ON VB 100 35. 00 3, 500. 00
53 (F) 197026 EARTH RETAI NI NG STRUCTURE, LOCATI ON 1 M2 20 600. 00 12, 000. 00
54 (F) 197027 EARTH RETAI NI NG STRUCTURE, LOCATI ON 2 M2 85 420. 00 35, 700. 00
55 (F) 197028 EARTH RETAI Nl NG STRUCTURE, LOCATI ON 3 M2 62 460. 00 28, 520. 00
56 (F) 197029 EARTH RETAI NI NG STRUCTURE, LOCATI ON 4 M2 45 500. 00 22, 500. 00
57 (F) 049799 EARTH RETAI Nl NG STRUCTURE, LOCATI ON 5 M2 240 350. 00 84, 000. 00
58 (F) 049800 EARTH RETAI NI NG STRUCTURE, LOCATI ON 6 M2 260 365. 00 94, 900. 00
59 (F) 049801 EARTH RETAI Nl NG STRUCTURE, LOCATI ON 7 M2 50 520. 00 26, 000. 00
60 (F) 049802 EARTH RETAI N NG STRUCTURE, LOCATI ON 8 M2 3, 650 430. 00 1, 569, 500. 00
61 198001 | MPORTED BORROW VB 96, 000 .01 960. 00
62 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 230, 000. 00 230, 000. 00
63 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 18 500. 00 9, 000. 00
64 (S) 203014 FI BER ( EROSI ON CONTROL) KG 7,790 1. 00 7, 790. 00
65 203021 FI BER ROLLS M 8, 650 6. 00 51, 900. 00
66 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 6, 930 3.00 20, 790. 00
67 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 4 500. 00 2, 000. 00
68 (S) 033959 PURE LI VE SEED ( EROSI ON CONTROL TYPE 1) KG 110 55. 00 6, 050. 00
69 (S) 033960 PURE LI VE SEED ( ERCSI ON CONTROL TYPE 2) KG 49 120. 00 5, 880. 00
70 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 87 20. 00 1, 740. 00
71 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 760 4.00 3, 040. 00
72 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 60, 000. 00 60, 000. 00
73 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 160, 000. 00 160, 000. 00



11- 080934 Bl D245

11- SD- 15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 03/ 05 03/ 07/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

74 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 45 350. 00 15, 750. 00
POLYETHYLENE Pl PE CONDUI T

75 (S) 208910 EXTEND 250 MV CONDUI T M 22 350. 00 7, 700. 00

76 220101 FI NI SH NG ROADWAY LS LUMP SUM 28, 000. 00 28, 000. 00

77 260201 CLASS 2 AGGREGATE BASE VB 18, 500 37. 00 684, 500. 00

78 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 0.7 3, 000. 00 2,100. 00

79 390155 ASPHALT CONCRETE ( TYPE A) TONN 13, 700 66. 00 904, 200. 00

80 394001 PLACE ASPHALT CONCRETE DI KE M 1, 250 6. 00 7,500. 00

81 490570 FURNI SH STEEL PILING (HP 360 X 174) M 492 5. 00 2, 460. 00

82 (S) 490571 DRI VE STEEL PILE (HP 360 X 174) EA 24 2, 700. 00 64, 800. 00

83 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 240 270. 00 64, 800. 00
Pl LI NG

84 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 661 460. 00 304, 060. 00
Pl LI NG

85 (S) 490665 1.8 M CAST- I N-DRI LLED- HOLE CONCRETE M 12 3, 100. 00 37, 200. 00
Pl LI NG

86 (S) 490669 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 253 2,300. 00 581, 900. 00
Pl LI NG

87 (S) 490676 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 225 1, 500. 00 337, 500. 00
Pl LI NG (ROCK SOCKET)

88 (S) 490679 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 13 3, 800. 00 49, 400. 00
Pl LI NG (ROCK SOCKET)

89 (S) 490680 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 155 6, 500. 00 1, 007, 500. 00
Pl LI NG (ROCK SOCKET)

90 049803 FURNI SH PI LI NG ( CLASS 900) M 257 150. 00 38, 550. 00
( ALTERNATI VE W MODI FI ED)

91 (S) 049804 DRI VE Pl LE ( CLASS 900) EA 36 4, 400. 00 158, 400. 00
( ALTERNATI VE W MODI FI ED)

92 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 175, 000. 00 175, 000. 00

93 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 430 500. 00 215, 000. 00

94 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 5, 740 658. 00 3, 776, 920. 00

95 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL MB 6, 391 365. 00 2,332, 715. 00

96 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 745 360. 00 268, 200. 00

97 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 18 750. 00 13, 500. 00
(TYPE EQ

98 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 88 750. 00 66, 000. 00
(TYPE N)

99 510126 CLASS 2 CONCRETE (M NOR STRUCTURE) VB 52 1, 400. 00 72, 800. 00



11- 080934 Bl D245

11- SD-15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
03/ 03/ 05 03/ 07/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
100 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 64 1, 400. 00 89, 600. 00
101 510524 M NOR CONCRETE ( SOUND WALL) VB 5 1, 000. 00 5, 000. 00
102 (F) 511036 ARCH TECTURAL SURFACE ( BARRI ER) M2 1, 189 31.00 36, 859. 00
103 (F) 049805 SW RLED PLASTER TEXTURE M2 4,901 15. 00 73, 515. 00
104 033961 BARRI ER TI LE TEXTURE M2 370 48. 00 17, 760. 00
105 518002 SOUND WALL (MASONRY BLOCK) MR 370 230. 00 85, 100. 00
106 (S) 518050 PTFE BEARI NG EA 9 3, 500. 00 31, 500. 00
107 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 68 460. 00 31, 280. 00
108 (S) 519127 JO NT SEAL ASSEMBLY (MR 90 MV) M 20 460. 00 9, 200. 00
109 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 MV) M 32 460. 00 14, 720. 00
110 (S) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1,631,000 1.53 2, 495, 430. 00
111 (S) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 673, 000 1.76 1, 184, 480. 00
112 520120 HEADED BAR REI NFORCEMENT EA 3, 300 6. 00 19, 800. 00
113 560208 FURNI SH SI GN STRUCTURE ( TUBULAR) KG 8, 800 6. 00 52, 800. 00
114 (S) 560209 I NSTALL SI GN STRUCTURE ( TUBULAR) KG 8, 800 1. 00 8, 800. 00
115 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 4,000 6. 00 24, 000. 00
116 (S) 560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 4,000 3.00 12, 000. 00
117 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 8 2, 500. 00 20, 000. 00
CONCRETE Pl LE ('SI GN FOUNDATI ON)
118 (S) 562004 METAL (RAIL MOUNTED SI GN) KG 950 25.00 23, 750. 00
119 566011 ROADSI DE SI GN - ONE POST EA 15 500. 00 7, 500. 00
120 566012 ROADSI DE SI GN - TWO POST EA 5 1, 000. 00 5, 000. 00
121 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 10 300. 00 3, 000. 00
METHOD)
122 620909 450 MM ALTERNATI VE PI PE CULVERT M 90 110. 00 9, 900. 00
123 620913 600 MV ALTERNATI VE PI PE CULVERT M 1, 330 140. 00 186, 200. 00
124 650069 450 MM REI NFORCED CONCRETE PI PE M 14 350. 00 4, 900. 00
125 650075 600 MV REI NFORCED CONCRETE Pl PE M 310 215. 00 66, 650. 00
126 681066 150 MM PLASTI C Pl PE M 300 90. 00 27, 000. 00
127 033962 200 MM PLASTI C PI PE M 50 100. 00 5, 000. 00
128 703233 GRATED LI NE DRAI N M 150 250. 00 37, 500. 00
129 033963 300 MM BI TUM NOUS COATED CORRUGATED M 8 650. 00 5, 200. 00
STEEL PI PE RI SER (4.27 MM THI CK)
130 033964 600 MV BI TUM NOUS COATED CORRUGATED M 3 830. 00 2, 490. 00
STEEL PI PE RI SER (4.27 MM THI CK)
131 033965 900 MM BI TUM NOUS COATED CORRUGATED M 8 1, 000. 00 8, 000. 00
STEEL PI PE RI SER (4.27 MM THI CK)
132 208491 50 MM GATE VALVE EA 3 250. 00 750. 00



11- 080934 Bl D245
11- SD- 15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
03/ 03/ 05 03/ 07/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
133 033966 50 MM COPPER Pl PE M 290 200. 00 58, 000. 00
134 721431 CONCRETE ( CONCRETE APRON) MB 1.5 600. 00 900. 00
135 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 70 700. 00 49, 000. 00
136 033967 M NOR CONCRETE ( TEXTURED PAVI NG MR 880 120. 00 105, 600. 00
(GORE PAVI NG)
137 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 1 3, 000. 00 3, 000. 00
CURB RAMP)
138 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 10, 200 2. 00 20, 400. 00
139 ( SF) 750041 | SOLATI ON CASI NG KG 14, 300 16. 00 228, 800. 00
140 ( SF) 750498 M SCELLANEOUS METAL KG 3, 600 18. 00 64, 800. 00
(RESTRAI NER - CABLE TYPE)
141 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 3, 380 8. 00 27, 040. 00
142 ( SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 8, 050 12.00 96, 600. 00
143 (S) 800386 CHAIN LI NK FENCE (TYPE CL-1.2, M 130 60. 00 7, 800. 00
VI NYL- CLAD)
144 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 150 60. 00 9, 000. 00
145 (S) 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1.8) EA 4 1, 200. 00 4, 800. 00
146 820107 DELI NEATOR ( CLASS 1) EA 20 50. 00 1, 000. 00
147 820118 GUARD RAI LI NG DELI NEATOR EA 17 20. 00 340. 00
148 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
149 833080 CONCRETE BARRI ER ( TYPE K) M 80 40. 00 3, 200. 00
150 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
151 033968 REMOVABLE BOLLARD EA 2 2,000. 00 4,000. 00
152 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 700. 00 5, 400. 00
153 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
154 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 5 55, 000. 00 275, 000. 00
155 (F) 049807 CONCRETE BARRI ER ( TYPE 60S MODI FI ED) M 505 180. 00 90, 900. 00
156 (F) 049808 CONCRETE BARRI ER ( TYPE 60SE MODI FI ED) M 926 150. 00 138, 900. 00
157 839710 CONCRETE BARRI ER ( TYPE 60S) M 2,190 170. 00 372, 300. 00
158 839712 CONCRETE BARRI ER ( TYPE 60SC) M 110 240. 00 26, 400. 00
159 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 2,513 150. 00 376, 950. 00
160 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
161 033969 CONCRETE BARRI ER ( TYPE KA26A) M 190 170. 00 32, 300. 00
162 033970 CONCRETE BARRI ER ( TYPE 7369) M 77 300. 00 23, 100. 00
163 839734 CONCRETE BARRI ER ( TYPE 736SV) M 77 500. 00 38, 500. 00
164 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 120 31. 00 3, 720. 00
165 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 760 2.00 1, 520. 00
166 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 50 3. 00 150. 00

(BROKEN 5.18 M- 2.14 M



11- 080934 Bl D245

11-SD-15-ML CONTRACT PROPOSAL OF LOwW BI DDER PAGE 13
03/ 03/ 05 03/ 07/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
167 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 25, 200 1.00 25, 200. 00
168 (S) 840660 PAI NT PAVEMENT MARKI NG M 14 20. 00 280. 00
169 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4,870 2.00 9, 740. 00
170 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,420 3.00 7, 260. 00
171 (S) 034162 MODI FY SI GNAL & LI GHTI NG LS LUMP SUM 40, 000. 00 40, 000. 00
172 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUWVP SUM 400, 000. 00 400, 000. 00
173 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 3, 000. 00 3, 000. 00
174 860761 LI GHTI NG CONDUI T ( BRI DCE) M 100 50. 00 5, 000. 00
175 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 50 50. 00 2,500. 00
176 (S) 033971 FI BER OPTI C COMMUNI CATI ON SYSTEM LS LUWP SUM 120, 000. 00 120, 000. 00
177 033972 H GH OCCUPANCY VEH CLE SYSTEM LS LUMP SUM 1, 250, 000. 00 1, 250, 000. 00
178 000004 | TEM DELETED PER ADDENDUM LS LUWVP SUM .00 0. 00
179 034119 1524 MM CAST- I N- DRI LLED- HOLE M 16 2,500. 00 40, 000. 00
CONCRETE PI LE (SI GN FOUNDATI ON)

180 (S) 832001 METAL BEAM GUARD RAI LI NG M 140 110. 00 15, 400. 00
181 (F) 034120 TUBULAR PI PE HANDRAI LI NG M 225 280. 00 63, 000. 00
182 (F) 034161 CONCRETE BARRI ER ( TYPE 732A MODI FI ED) M 1, 063 190. 00 201, 970. 00
183 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 3, 500. 00 14, 000. 00
184 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 500. 00 7, 000. 00
185 999990 MOBI LI ZATI ON LS LUWVP SUM 3, 100, 000. 00 3, 100, 000. 00

TOTAL 32,228, 492. 00



11- 080934 Bl D245
11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 14
03/ 03/ 05 03/ 07/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 25, 000. 00 25000. 00 20, 000. 00 20000. 00 25, 000. 00 25000. 00
2 2,400. 00 1344000. 00 3, 500. 00 1960000. 00 5, 000. 00 2800000. 00
3 15, 000. 00 15000. 00 4, 000. 00 4000. 00 15, 000. 00 15000. 00
4 150, 000. 00 150000. 00 18, 000. 00 18000. 00 49, 000. 00 49000. 00
5 60, 000. 00 120000. 00 15, 000. 00 30000. 00 104, 000. 00 208000. 00
6 .50 25850. 00 .45 23265. 00 .50 25850. 00
7 10. 00 21700. 00 7.50 16275. 00 13.00 28210. 00
8 2,500. 00 22500. 00 4,000. 00 36000. 00 2,220.00 19980. 00
9 200. 00 2000. 00 500. 00 5000. 00 200. 00 2000. 00
10 2,500. 00 32500. 00 3, 500. 00 45500. 00 4, 300. 00 55900. 00
11 200. 00 600. 00 500. 00 1500. 00 152. 00 456. 00
12 100. 00 8100. 00 200. 00 16200. 00 20. 00 1620. 00
13 300. 00 16200. 00 600. 00 32400. 00 507. 00 27378. 00
14 20, 000. 00 20000. 00 20, 000. 00 20000. 00 21, 000. 00 21000. 00
15 150, 000. 00 150000. 00 70, 000. 00 70000. 00 193, 000. 00 193000. 00
16 65. 00 325. 00 100. 00 500. 00 70. 00 350. 00
17 3.50 32235. 00 4.70 43287. 00 4.70 43287. 00
18 25.00 2075. 00 32.00 2656. 00 32.00 2656. 00
19 3.00 6480. 00 3.00 6480. 00 3.00 6480. 00
20 3.50 5005. 00 3. 80 5434. 00 3. 80 5434. 00
21 7,500. 00 90000. 00 10, 000. 00 120000. 00 19, 000. 00 228000. 00
22 50. 00 309000. 00 60. 00 370800. 00 49. 00 302820. 00
23 35. 00 3325. 00 50. 00 4750. 00 42.00 3990. 00
24 200. 00 34000. 00 200. 00 34000. 00 196. 00 33320. 00
25 600. 00 1800. 00 1, 000. 00 3000. 00 692. 00 2076. 00
26 30. 00 12000. 00 18. 00 7200. 00 18. 00 7200. 00
27 10, 000. 00 10000. 00 10, 000. 00 10000. 00 38, 000. 00 38000. 00
28 50. 00 16000. 00 35. 00 11200. 00 36. 00 11520. 00
29 11.00 16280. 00 10. 65 15762. 00 11.00 16280. 00
30 1.50 25924. 50 1.45 25060. 35 2.00 34566. 00
31 20. 00 760. 00 22.00 836. 00 22.00 836. 00
32 275. 00 1375. 00 150. 00 750. 00 193. 00 965. 00
33 1, 000. 00 2000. 00 1, 000. 00 2000. 00 725. 00 1450. 00
34 400. 00 2000. 00 250. 00 1250. 00 463. 00 2315. 00
35 400. 00 2000. 00 500. 00 2500. 00 463. 00 2315. 00
36 4.00 9280. 00 5.00 11600. 00 5.00 11600. 00
37 60. 00 27600. 00 70. 00 32200. 00 60. 00 27600. 00
38 20. 00 30000. 00 20. 00 30000. 00 15. 00 22500. 00
39 1, 000. 00 1000. 00 1, 200. 00 1200. 00 1, 000. 00 1000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

11- 080934
11-SD- 15-ML
03/ 03/ 05

150, 000.

500.
55.

100.

30.

3.

50, 000.
150, 000.
250.
300.
30, 000.
40.

2, 000.

00
00
00
00
00
00
00

200000.
20000.
861000.
10000.
316200.
91000.
1594720.
125500.
18300.
1393150.
80160.
3840.
5000.
7000.
29750.
21700.
15750.
84000.
91000.
17500.
1277500.
96000.
150000.
8280.
5453.
86500.
2772.
2000.
6050.
4900.
2610.
2508.
50000.
150000.
11250.
6600.
30000.
740000.
1400.

SUMMARY

95.

85.

3.

2.

20, 000.
170, 000.
230.
250.
10, 000.
40.

2, 000.

OF

REMA/

200000.
20000.
574000.
2500.
52700.
27300.
498350.
25100.
54900.
557260.
53440.
4800.
2000.
24000.
36550.
27280.
27000.
91200.
101400.
25000.
1460000.
480000.
250000.
3600.
3271.
47575.
20790.
2800.
10450.
4165.
261.
1900.
20000.
170000.
10350.
5500.
10000.
740000.
1400.

NI NG BI DDERS

400.
51.

97.

17.

3.

30, 200.
179, 000.
116.
266.
16, 000.
45.
2,100.

20000.
430500.
10000.
23188.
18200.
199340.
48945.
26352.
752301.
49432.
3296.
1700.
28000.
39100.
29760.
30600.
105600.
122200.
24500.
2190000.
576000.
312000.
7974.
7790.
64875.
6930.
1600.
5610.
4753.
1479.
2280.
30200.
179000.
5220.
5852.
16000.
832500.
1470.

Bl D245
PACGE 15
03/ 07/ 05



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

11- 080934
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890500.
5000.
14760.
43200.
67200.
320585.
39360.
619850.
360000.
52000.
1085000.
32125.
64800.
200000.
129000.
3300500.
2556400.
298000.
10800.
52800.
88400.
96000.
6000.
11890.
73515.
5550.
51800.
31500.
13600.
4000.
6400.
2935800.
1278700.
33000.
57200.
57200.
28000.
10000.
16000.

SUMMARY

OF

REMA/

917900. 00
6250. 00
34440. 00
36000. 00
48000. 00
198300. 00
36000. 00
885500. 00
405000. 00
52000. 00
1317500. 00
44975. 00
90000. 00
170000. 00
150500. 00
5206180. 00
3515050. 00
149000. 00
6300. 00
35200. 00
62400. 00
76800. 00
2500. 00
7134. 00
98020. 00
9250. 00
59200. 00
22500. 00
13600. 00
4000. 00
6400. 00
2935800. 00
1009500. 00
19800. 00
52800. 00
17600. 00
24000. 00
8000. 00
16000. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

67. 00 917900.
6. 00 7500.
200. 00 98400.
2, 000. 00 48000.
350. 00 84000.
350. 00 231350.
2,400. 00 28800.
2,900. 00 733700.
1, 000. 00 225000.
6, 800. 00 88400.
9, 100. 00 1410500.
400. 00 102800.
2,500. 00 90000.
200, 000. 00 200000.
500. 00 215000.
700. 00 4018000.
560. 00 3578960.
610. 00 454450.
1, 200. 00 21600.
1, 100. 00 96800.
1, 500. 00 78000.
2, 250. 00 144000.
370. 00 1850.
60. 00 71340.
24. 00 117624.
310. 00 114700.
690. 00 255300.
2,600. 00 23400.
440. 00 29920.
420. 00 8400.
470. 00 15040.
1.80 2935800.
2.50 1682500.
5.00 16500.
14. 00 123200.
2.00 17600.
14. 00 56000.
2.00 8000.
600. 00 4800.

Bl D245
PACGE 16
03/ 07/ 05



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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1, 100.
45.
20.

60.

1, 900.
2, 500.
850.
45, 000.
210.
210.

16650.
266000.
3850.
93000.
9000.
1750.
45000.
4400.
2550.
12000.
900.
87000.
750.
35000.
88000.
300.
30600.
42900.
18000.
20280.
18515.
7800.
8250.
4400.
900.
340.

0.
4800.
0.
3800.
5000.
850.
225000.
106050.
194460.

SUMMARY

1, 100.
50.
30.

100.

1, 500.
2,500.
850.
40, 000.
230.
220.

OF

00
00
00

REMA/

34650.
490770.
5138.
77190.
36000.
7000.
60000.
3336.
3366.
11016.
900.
29000.
1500.
35000.
105600.
2750.
27540.
171600.
25200.
23660.
56350.
7800.
8400.
4400.
1000.
510.

0.
8000.
0.
3000.
5000.
850.
200000.
116150.
203720.

NI NG BI DDERS

.00
.00
- 00
.00
- 00

.00
.00

23400.
380380.
5040.
89590.
37800.
7000.
60000.
10960.
4860.
18400.
1530.
24940.
2250.
105000.
132000.
300.
30600.
157300.
43200.
77740.
201250.
7800.
8550.
4440.
940.
323.

0.

6320.

0.
4000.
5100.
870.
215000.
148975.
308358.

Bl D245
PAGE 17
03/ 07/ 05



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184

185
TOT

11- 080934
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SECOND

Bl D AMOUNT
150. 00 328500.
225. 00 24750.
175. 00 439775.
.00 0.
200. 00 38000.
200. 00 15400.
200. 00 15400.
30. 00 3600.
1.65 1254.
2.10 105.
.60 15120.
16. 00 224.
1.20 5844.
3. 00 7260.
35, 000. 00 35000.
350, 000. 00 350000.
15, 000. 00 15000.
45. 00 4500.
45. 00 2250.
105, 000. 00 105000.
1, 000, 000. 00 1000000.
.00 0.
2, 300. 00 36800.
105. 00 14700.
440. 00 99000.
250. 00 265750.
3, 400. 00 13600.
3, 400. 00 6800.
3, 287, 505. 00 3287505.

00

32,684, 999. 50

SUMMARY

30, 000.
250, 000.
2,500.
45.

45.

100, 000.
750, 000.

2,500.
100.

250.

80.

3, 000.

3, 000.
2,602, 981.

OF

00

32,947,879. 05

REMA

350400.
25850.
276430.
0.
41800.
11550.
19250.
3720.
1254.
105.
18396.
263.
5844.
7502.
30000.
250000.
2500.
4500.
2250.
100000.
750000.
0.
40000.
14000.
56250.
85040.
12000.
6000.
2602981.

NI NG BI DDERS

35, 000.
323, 000.
6, 750.
45.

45.

105, 000.
545, 000.

1, 000.
104.

446.

333.

3, 409.
3,417.
2,342, 300.

00
00
00

36, 510, 497. 00

558450.
55550.
804160.
0.
56620.
244009.
40271.
3720.
1520.
100.
25200.
266.
5844.
7502.
35000.
323000.
6750.
4500.
2250.
105000.
545000.
0.
16000.
14560.
100350.
353979.
13636.
6834.
2342300.

Bl D245
PACGE 18
03/ 07/ 05



